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GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

DETAILED TENDER CALL NOTICE

DISTRICT RURAL DEVELOPMENT AGENCY, 
GANJAM, CHATRAPUR
ISSUE FOR THE WORK ___________________________________________________

On payment of Rs. ______________________________________________________ only

Vide D.D. No. ____________ dated: ______________ in favour of Project Director, DRDA, 

Ganjam, Chatrapur payable at SBI, Chatrapur.

Project Director, DRDA, Ganjam

1. EARNEST MONEY DEPOSITED

	I
	K.V.P./ N.S.C
	Rs. ______________/ Pledged/ unpledged



	Ii
	P.O.T.D./ Postal Savings Pass Book
	Rs. ______________/ Pledged/ unpledged



	Iii
	Deposit receipt of schedule Bank
	Rs. ______________/ Pledged/ unpledged



	
	Total
	Rs. ______________/ 




2. Attested Xerox copy of valid Registration Certificate:
Furnished/ Not furnished
3. Attested Xerox copy of VAT:



Furnished/ Not furnished
4. Attested Xerox copy of PAN:



Furnished/ Not furnished

Signature of Contractor


Project Director, DRDA, Ganjam
Government of Orissa

Panchayat Raj Department

District Rural Development Agency: Ganjam: Chatrapur

(Tender call Notice No      5714    dated   25. 7. 2011)

 

The project Director D.R.D.A Ganjam invites sealed tenders on percentage basis for construction of following 22 Nos of S.T (4 Boys & 18 Girls) Hostel buildings as per details mentioned below during 2011-12 from the intending contractors registered with State Govt i.e PWD /M.I/ Irrigation /Rural Works /R.W.S.S. /Central Govt /M.E.S. Railway for execution of civil works on production of definite groups from the appropriate authority in the prescribed form. The bidders may submit bids for any or all of the following works.

	Sl

No
	Name of

Block
	Name of work
	Approximate amount put to Tender

(Rs. in Lakh)
	EMD

@I%


	Class of contractor
	Cost of Tender paper

(Including 4% VAT )

	1
	2
	3
	4
	5
	6
	7

	1
	Rangeilunda
	Construction of S.T girls Hostel building at  Berhampur University (Hostel No -1)
	Rs 41.87Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	2
	Rangeilunda
	Construction of S.T girls Hostel building at  Berhampur University ( Hostel No -11)
	Rs 41.87 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	3
	Bellaguntha
	Construction of S.T girls Hostel building  at  Bellaguntha Girls High School. 
	Rs 41.65 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	4
	Bhanjanagar
	Construction of S.T girls Hostel building at Darpangia Seva Sharm
	Rs 41.65 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	5
	Bhanjanagar
	Construction of S.T girls Hostel building at  Sabitri Women’s College at Bhanjanagar 
	Rs 40.42 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	6
	Buguda
	Construction of S.T girls Hostel building at  Kansarala Seva Sharm
	Rs 41.90 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	7
	Chikiti
	Construction of S.T girls Hostel building at Nuapada High School
	Rs 41.34 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	8
	Dharakote
	Construction of S.T  Boys  Hostel building in Saba Seva Sharm
	Rs 40.82 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	9
	Ganjam
	Construction of S.T girls Hostel building at  Kusapalli Seva Sharm
	Rs 40.37 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	10
	J.N.Prasad
	Construction of S.T girls Hostel building at  Rudhapadar Asharm School
	Rs 42.57 Lakh
	Rs 43,000/-
	“B & A”
	Rs 6240/-

	11
	J.N.Prasad
	Construction of S.T girls Hostel building at  Anchalika Mahaviyalaya at J.N.Prasad
	Rs 40.48 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	12
	J.N.Prasad
	Construction of S.T Boys  Hostel building 

at  Judhastir High School
	Rs 40.48 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	13
	Kukudakahndi
	Construction of S.T girls Hostel building at  Nimakahndi Seva Sharm
	Rs 41.15 lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	14
	Patrapur
	Construction of S.T girls Hostel building at  Tumba High School
	Rs 41.76 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	15
	Patrapur
	Construction of S.T girls Hostel building at Gauduni Asharm School
	Rs 41.86 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	16
	Polosara
	Construction of S.T Boys  Hostel building at  Chenga Seva Sharm
	Rs 41.89 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	17
	Polosara
	Construction of S.T girls Hostel building 

at Jokabandha Seva Sharm
	Rs 41.89 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-

	18
	Sanakhemundi
	Construction of  S.T girls Hostel building at Jayapore  Colony Seva Sharm
	Rs 40.48 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	19
	Sanakhemundi
	Construction of  S.T girls Hostel building at Taptapani Residental Seva Sharm
	Rs 40.88 Lakh
	Rs 41.000/-
	“B & A”
	Rs 6240/-

	20
	Soroda
	Construction of  S.T Boys  Hostel building     at Belapanka Seva Sharm
	Rs 41.23 Lakh
	Rs 42.000/-
	“B & A”
	Rs 6240/-

	21
	Soroda
	Construction of  S.T girls  Hostel building at  Kandhabakara  Seva Sharm
	Rs 40.46 Lakh
	Rs 41,000/-
	“B & A”
	Rs 6240/-

	22
	Soroda
	Construction of  S.T girls  Hostel building at  Khajuriapalli  Seva Sharm
	Rs 41.23 Lakh
	Rs 42,000/-
	“B & A”
	Rs 6240/-


(Twenty Two works only)
Period of completion of work 09 Calendar months 

Date of sale of Tender paper




26.7.2011 to 5.00 P.M 4.8.2011.

Last date of submission of Tender



3.00 P.M of 5.8.2011.

Date of opening of Tender 




4.00 P.M on 5.8.2011

Please visit our website (http://www.ganjam.nic.in) for detail tender notice

· The sale of the bid document shall start from the date of publication Newspaper during office hours in the office of the Project Director, D.R.D.A Ganjam Chatrapur from 26.07.2011 at 10.00 AM to 5.00 P.M of 4.8.2011. 

· The bid amounts without required EMD mentioned in column 5 shall be rejected. The earnest money deposit mentioned in column no. 5 shall be pledged in favour of the concerned Block Development officers and accompanied with bid documents. 

· Bids shall be received in the office of the Project Director, D.R.D.A Ganjam, Chatrapur from 26.07.2011 at 10.00 AM to 5.00 P.M of 4.8.2011 by bidders or authorized persons or through registered post / Speed post only. The authority will not be held responsible for the postal delay in the delivering of the document or non receipt of the same with in the stipulated time.

· The Tender must be accompanied with Xerox copy of the valid VAT clearance in the form 512, PAN card and valid contract licenses up to date and ITCC.

· The tender will be opened in the office of the D.R.D.A Ganjam, Chatrapur in the presence of the bidders or their authorized representatives at 4.00 P.M on 5.8.2011. 

· The bid documents can be had from the office of the Project Director, D.R.D.A Ganjam in person on application and payment of cost of bid documents as mentioned in column 7 through demand draft /Bankers cheque  drawn in favour of Project Director , D.R.D.A Ganjam payable at S.B.I  Chatrapur .The bid document can be downloaded from the official website (http://www.ganjam.nic.in) on payment of Rs (10,000/- + 4 % VAT  ) Rs 10,400/- drawn in favour  of the Project Director ,D.R.D.A Ganjam , Chatrapur Payable at S.B.I Chatrapur on or before 4.8.2011 and which will be produced separately along with the Tender document .The cost of bid document is not refundable .The envelop containing bid document should be subscribed  with Tender Call  Notice No   5714 dated 25 -7-2011. 

· In case of Engineering Contractors seeking  exemption of E.M.D are instructed to produce an affidavit regarding the list of works awarded during the current financial year 2011-12 with exemption of EMD and will submit copy of the original contract license at the time of opening of Tender , otherwise the Tender will be rejected.

· The Project Director, D.R.D.A Ganjam reserve the right to negotiate or reject any or all the tenders in the interest of the Government with or without assigning any reason thereof. Any dispute in the matter will be settled up under the jurisdiction of Ganjam District. 

Project Director

D.R.D.A Ganjam

Memo No    5715           /Dated   25  /7 /2011

 
Copy to Editor The Indian Express English Daily (Orissa Edition Bhubaneswar) /The Sambad (oriya daily Berhampur Edition) / The Dharitri Oriya Daily Berhampur Edition for information. They are requested to publish the Tender call Notice in the middle page of their News paper in the size 8 cm x 16 cm and produce the bill for payment as per I & PR rate / Copy to the D.I. O NIC for information. He is requested for web hoisting of Tender Calla Notice in website.

  Project Director

 










        D.R.D.A Ganjam

Memo No        5716        /Dated    25 /7 /2011

 
Copy submitted to Commissioner –cum -Secretary to Govt S.T/S.C Development Department / Commissioner –cum Secretary to Govt Panchyati Raj Department / Secretary to Revenue Divisional Commissioner, (S.D ) Berhampur / O.IC ( Res ) for kind information of Collector  Gnjam / Addl District Magistrate Ganjam ,Chatrapur for favour of kind information

Project Director

 










      D.R.D.A Ganjam

Memo No          5717      /Dated 25  /7 /2011

 
Copy to Sub Collector Berhampur / Chatrapur / Bhanjanagar / All the Block Development Officers of Ganjam District / District Welfare Officer Ganjam, Chatrapur / Executive Officers of all the U.L.Bs of Ganjam District / Office Notice Board  of D.R.D.A Ganjam, Chatapur / for information. They are requested to publish the Tender Call Notice in their office notice board for wide publication.

Project Director

 










      D.R.D.A Ganjam
DETAILED TENDER CALL NOTICE

1.       INVITATION OF TENDERS:-

1.1
Percentage rates bids for works in column 3 of TCN are to be received in the office of the Project Director, DRDA, Ganjam, Chatrapur. 
1.2       Only those tenderers who are willing to accept all the terms & conditions of this detailed tender call notice need submit the tenders. Joint Venture/ Consortium agreements/ M.O.Us are not allowed to participate in the Bid.

1.3
Tender documents for the above works are available in the Website http://www.ganjam.nic.in from 26.07.2011 at 10.00 AM to 5.00 PM of 04.08.2011.
1.4
Tenderers have to pay earnest money as required as per Works Deptt. Lr.No.15443 dt.1.8.2005 for an amount as mentioned in the respective Col.5 of TCN (the amount specified in the tender notice) duly pledged in favour of concerned Block Development officer (Mentioned in col.2), as per Col.5 of TCN. Contractors desirous of hiring machineries from outside the State are required to furnish EMD @ 2% of the amount put to tender.  Further sum of such amount towards initial security as would, together with the earnest money, make 2% or 3%of the cost of the work  as the case may be as per the accepted tender has to be furnished prior to execution of agreement.

The earnest money deposit & initial security deposit, should be in shape of pledged NSC/ POTD/ POSB/ KVP/Deposit receipt of Scheduled Bank. The EMD/ISD shall be pledged in favour of the concerned Block Development officer (mentioned in Col.2) as mentioned in Col.5 of TCN in respect of the work. In case the actual cost of work exceeds the original cost of work as per the accepted tender, the amount to be recovered from bills of the contractors will be such as to make together with deposits already realized an amount equal to the prescribed percentage of the actual cost of work executed.

Besides the Earnest Money Deposit & initial Security Deposit, contractors of B class & above will be required to furnish security deposit by way of deduction from their bill at the rate of 5% of the gross amount or each bill where as in case of C & D class contractor such deduction will be made at the rate of 3% of gross amount of each bill.

In the case of Govt. Undertakings, Co-operative Societies, Diploma or Degree holders in Engineering and SC&ST Contractors who are registered with the State Govt, the rules framed by Govt. from time to time regarding earnest money deposit, initial security deposit will apply.

1.5      Upon acceptance of the tender, the successful tenderer   shall within a period of 7 days from the date of written intimation of the acceptance of the tender, deposit with the concerned authority a sum of such amount towards initial security as would together with the earnest money make 2% of the work as per the accepted tender excluding the addl. EMD for hiring machineries out side State & sign the agreement in the PWD form-2 (Schedule- XLV Form No.61) in the office of the Concerned Block Development officer (Mentioned in column 2).

Failure to deposit this additional amount towards initial security deposit or to sign the contract within the stipulated time, which shall include any extension granted by the Concerned Block Development officer (mentioned in Col.2) at his discretion, will make the earnest money deposit of the tenderer liable to forfeiture & acceptance of his tender shall be treated as withdrawn.

1.6        Additional performance security shall be deposited by the successful bidder, when the bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an event, the successful bidder will deposit the additional performance security to the extent of the differential cost in shape of Post Office Saving Bank Account/ National Saving Certificate/ Post Office Time Deposit Account/ Kissan Vikash Patra/ Deposit receipt of Schedule Bank.

1.7         The written agreement in PWD form F-2 to be entered into between the successful tenderer here-in-after called the contractor & the State Govt. shall be the foundation of the rights of both the parties & the contract shall be deemed to be incomplete until the agreement has been first signed by the contractor & then by the proper officer authorized to enter into the contract on behalf of the State Govt.

1.8       The acceptance of the tender & award of the contract even to more than one contractor, if considered necessary, will rest with the Collector, Ganjam & Project Director, DRDA, Ganjam who does not bind himself to accept the lowest tender & will reserve to himself the authority to reject any or all of the tenders received, without assigning any reasons.

1.9      The Earnest Money Deposit of the unsuccessful tenderers who are not awarded with the work will be refunded on application after the tender is finalized.

1.10      A) Tender may not, at the discretion of the competent authority, be considered, unless accompanied by scanned copies of the ITCC or VAT clearance certificate in VAT-612, & the original certificates are to be produced before the tender opening authority as & when required for verification.

B) Bidders from outside the state can participate in the tender with out having VAT clearance Certificate subject to condition that they should submit undertakings in the form of an affidavit indicating there in that they are not registered under the VAT Act as they have not started any business in the state & they have no liability under the Act. But before award of the final contract, such bidders will have to produce the VAT clearance Certificate in form VAT-612.


C) Bidders registered under other State Governments /MES/Railways/CPWD in equivalent rank may participate in the tender, but successful bidder has to register under the state PWD before signing the Agreement.
1.11      All the rates & prices in the tender shall cover all taxes viz Central or State Sales Tax, VAT Octoroi, any other local taxes,cess, ferry, tollages charges & royalties & any other charges.

The contractors shall produce necessary receipts in support of payment of royalty & taxes for the materials supplied by them for the work failing which royalty taxes as applicable will be deducted from their bills.

2
The tenderers should please note that the work will have to be completed within 9 (Nine) months commencing from the date of issue of work order. Tenderers are required to submit detail programme of work along with the tender at the time of signing of agreement at block level. Authority for acceptance of tenders would rest with the Collector, Ganjam & Project Director, DRDA, Ganjam.

3.
Tenderers are required to pay earnest money at 1% of estimate amount  as mentioned in the Call notice at Column 5 either in shape of N.S.C. / Postal time Deposit Pass Book / P.O.S.B. / K.V.P. / T.D.R. / F.D.R. of any Nationalized Bank  duly pledged to the concerned Block Development officer (mentioned in Col.2) otherwise their tender will not be considered.


The earnest money will be refunded to unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D.Code and the same will be retained in case of successful tenders and will not Cary any interest.
4 a)
The Plan specification for the work can be seen at the office of Project Director, DRDA, Ganjam,/ Block Development Officer concerned during working hours. The specification and instruction given in the approved plans should be followed strictly during execution of work.  
b)
All other information’s can be obtained on applications to the Project Director, DRDA, Ganjam 

5. 
To avail the exemption of EMD, the intending Engineering Contractor should get the name of work recorded in the original registration certificate, any time before the tender is opened. Also he should have an application along with the tender paper for such exemption. If the intending Engineering contractor does not submit the original registration License duly recording the name of work for exemption of EMD or before opening of the tender, his tender will be treated as invalid even if he has submitted application for such exemption along with tender paper. It is the sole responsibility of the Engineer Contractor to make necessary entry in the Original Registration Certificate any time before the tender is opened.

6.
The Collector, Ganjam & Project Director, DRDA, Ganjam, reserves the right to reject any or all the tenders received without assigning any reason thereof.

7.
The tenderer whose tender is selected for acceptance who have not fixed deposit with the concerned Block Development officer (Mentioned in Col. 2) within a period of seven days upon written intimation being given to him of acceptance of his tender make an initial security deposit of 1% of the tendered amount so that the earnest money and initial security deposit will be 2% of the tendered amount as shown in clause 3 above and sign the agreement in the P.W.D. form No.F-2 (Schedule XLV No.61) of the fulfillment of the contract in the office of the Block Development officer (Mentioned in Col. 2).



The security deposit, together with the earnest money and the amount withheld according to the provisions of F-2 agreement shall be retained as security deposit for the due fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit as above shall be entailed for forfeiture of the earnest money. No tender shall be finally accepted until; the required amount of security money is deposited. The written agreement to be entered into between the Contractor and the Government shall be the foundation of rights of both the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by the proper officers authorized to enter into the contract on behalf of the Govt. The Department will accept the security deposit in the form of National Savings Certificate/ postal time deposit pass book/POSB/KVP/TDR/FDR of any Nationalized Bank duly pledged to the Block Development officer (Mentioned in Col. 2), and in no other from. In case of the tenderers who have made fixed deposits, action will be taken to degrade them if they decline to sign the agreement within the period as in above case.

8.
The percentage should be quoted in words and figures and the units in words otherwise the tender will be liable for rejection. In case of any discrepancy between words and figures, the words shall prevail and in case of discrepancy between unit rate and total the unit rate shall prevail. The tender shall be written legibly and free from erasures, over writings conversation of figure Corrections where unavoidable should be made by scoring cut initialing dating and rewriting.

9
The contractors will be responsible for payment of all royalities other charges for quarrying materials. All local taxes inclusive of state Sales Tax & income Tax, Ferry and Tollage charges and Octroi Taxes, Cess are to be paid by Contractor.

10.
The tender may not, at the discretion of the competent authority be considered unless accompanied by attested copies of VAT,  Income Tax clearance certificate non assessment certificate as the case may be and the original certificate produced before the procurement officer, before time of opening of the tender.

11.
If the contractor remove any materials or stock so supplied to him from the site of work with a view to disposing off the same dishonestly he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to the stipulated rates and the penalty so imposed shall be recovered from any sum that may than or at any time thereafter become due to the contractor or from the proceeds of sales thereof.

12.
The contractor should be fully liable to indemnity the department for payment of any compensation under “Workmen” compensation Act VII to 1923, on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor.

13.
Every tenderer must examine the detailed specification of Orissa before submitting his tender. The right is reserved without imparting the contract to make such increase or decrease in the quantities or times of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully and satisfactorily. Such increase or decrease shall in no case invalidate the contract or rates. It shall be definitely understood that the Government do not accept any responsibility for the correctness or completeness of the quantities shown in the schedule. The schedule is liable to alteration by omission, or addition or deductions and such omission shall in no case invalidate the contract and no extra monetary compensation will be entertained.

14
The contractor has to procure all the materials required for the work during execution including an alignment of machinery. T&P etc. at site, carriage, storing, etc, and tech. department will not be responsible at any time for supply of required materials and machineries.


However selected tenderer may take delivery departmental supply of materials if any available with the department and if needed by the tenderer during execution. The cost such materials if available and supplied by the department will be recovered at the local market rates prevailed at the time of execution or at the issue rate of department prevailing at that time whichever higher. However the department is not binding for supply of materials as required by the tenderer.

15.
CEMENT:  Cement to be used for works, shall be any of the following with the prior approval of Engineer - in-charge.
a)
Ordinary Portland cement conforming to IS : 269 capable of achieving the required design concrete strength (guidance may be taken from IS.SP : 23 “Hand book on concrete Mixes” for ascertaining the minimum 7 days strength of Cement required to match the design concrete strength).

b)
High strength ordinary Portland cement confirming to IS. 8112.

c)
Portland Slag Cement Confirming to IS: 455

16.
Reinforcement/un tensioned steel: For the plain and reinforced Cement (43 Grade) concrete work, the reinforcement/un tensioned steel as the case may be shall consist of the following grades of reinforcing bars, designated by their characteristic strength where characteristic strength fe shall be taken as that specified in governing IS: 1786 specification listed in Table 1000. 1 as the minimum value of 0.2 percent proof stress or yield stress.

TABLE 1000.1
	Grade

Designation
	Bars confirming to

Governing IS

Specifications
	Characteristic

Strength “fy”

Mpa

	Fe 250
Fe 415

Fe 500
	I.S.:432 (Part-1)
I.S.:1139 HYSD

I.S.: 1786 HYSD
	250

415

500


Other grades of bars not confirming to IS 432, IS 1786 shall not be permitted. Bars manufactured in confirmity with relevant specification of IS 423 Part-1 and IS 1786 from properly identified heats of continuous cast steel on rolled semis shall be permitted to be used.

17.
The contractor must have to arrange by themselves cement such as ACC, OCL, and ULTRATECH & Steel from SAIL and steel from approved manufactures get it tested in the departmental laboratory and approved by the department before use. No extension of time escalation of price on such account shall be entertained in future. The contractor has to produce the original bills from the manufactures in support of purchase along with each bill.

18.
All the required machineries for the work are to be arranged at site by the contractor at his own cost and department is not responsible for supply of any machinery like, Concrete Mixers, Vibrators, Road Rollers, Sheep foot rollers etc.

19.
All reinforced cement concrete work should confirm to Orissa Detailed Standard Specification & should be of M. 150 and M. 200 equivalent to nominal proportion (1:2:4) (1:1/2:3) having minimum compressive strength in work test of 150Kg. Cm2/ 200Kg.Cm.Sq. in 15 Cm. Cubes at 28 days after mixing and tests conducted in accordance with IS-456 & 516 using 12mm to 20mm size hard black broken granite chip (20mm. size not to exceed 25%)

20.
Shuttering and centering shall be with seasoned Sal wood planks and the inside of which shall be lined with suitable setting and made leak proof  and water tight or alternatively steel shuttering and centering may be used.

21.
For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have been entered into within the State of Orissa it is agreed that-neither party to the contract nor the agreement will be competent to bring a suit in regard to the matters covered by this contract at any place outside the state of Orissa.

22.
After the work is finished all surplus materials and debris are to be  removed by the contractor and preliminary work such as vats, mixing platforms etc. are to be dismantled and all the materials are to be removed from the site. The ground upto 30M (100ft) wide from the building should be cleaned and dressed. NO extra payment will be made to the contractor on this account. The rate quoted should be inclusive of all these items.

23.
The contractor shall not interfere with the execution of water supply or Electrical fitting arrangement and any other works entrusted to any other agency by the department at any time during the progress of the work.

24.
The Department will have the right to inspect the scaffolding and centering made for the work and can reject partly or fully such structures if found defective in their opinion.

25.
The contractor will have to arrange for water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangement for night work whenever necessary at his own cost.

26.
Taking out water from the foundation either rainwater or subsoil water if necessary should be born by the contractor. No payment will be made for bench marks, level pillars, profiles and benching and leveling ground where required. The rates quoted should be for finished items of work inclusive of these incidental items of work..

27.
All the quantities mentioned in the schedule are combined for ground floor and multi floors, and in case of multistoried building the rates should be the same.

28.
Cement concrete in roof slab, beams etc, whenever prescribed by the Engineer-in charge shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers vibrator, pumps etc, for the purpose.

29.
It should be understood clearly that no claim what-so-ever will be entertained in regard to extra items of works of extra quantity of any items besides estimated amount. A written order must be obtained from the Collector, Ganjam & Project Director, DRDA, Ganjam and rates settled for the extra items of works of extra quantity of any item of work according of Clause-II of F-2 contract. The rates of any items not covered in the agreement will be arrived on derivation from the rate of same class of item of work with any difference specification provided in the agreement with addition or subtraction of corresponding cost of materials. In case, no rate can be derived from the agreement the same will be arrived or derived from the schedule of rates at that time of actual execution of that time of work.

30.
Tenderers are required to abide by the fair wage clause as introduced by the Government of Orissa. Works Department No.CA VIII R. 18/52-5 dt.26.2.55 and NO.II M 54/61-28842 by dt.2.9.61. IN case of any complain by the labourer working about the nonpayment or less payment of his wages as per minimum wages Act, the Collector, Ganjam & Project Director, DRDA, Ganjam will have the right to investigate and if contractor is found to be in default he may recover such amount from the dues of the contractor and the due amount to such labour directly under intimation to the local labour officer and the Government and the decision of the Collector, Ganjam & Project Director, DRDA, Ganjam will be final and binding on the contractor.

31.
The contractor will be responsible for the loss or damage if any departmental materials equipments supplied to him under clause 13/30 during execution of the work due to reason what-so over and the cost of such materials will be recovered from him at the prevailing stock issue rate plus storage charges of market rates whichever is higher.

32.
The contractor should arrange at his own cost necessary tools and plants, machineries concrete mixer and vibrator and other machineries such as pumps etc, required for the efficient execution of the works and the percentage quoted should be inclusive of the running charges of such plant and cost of consumables.

33
The contactor will have to submit the monthly return of Labour Highly Skilled, skilled, Semi-Skilled and unskilled by him on the work.

34.
The tenderers are required to go through each clause of P.W.D. Form NO.F-2 carefully in addition to clause mentioned herewith before tendering.

35.
NO part of the contract shall be sub-let without written permission of the Collector, Ganjam & Project Director, DRDA, Ganjam or transfer made by power of attorney authorizing others to receive payment on contractor’s behalf.

36.
If further necessary information is required, the Collector, Ganjam & Project Director, DRDA, Ganjam will furnish such. But it must be clearly understood that the tenders must be received in order and according to instructions.

37.
Cement shall be issued by bags and weight of one cubic meter of cement being taken as 14-42 quintals.

38.
In the event of any delay due to Department in the supply of departmental materials or supply of detailed structural designs for unavoidable reasons, reasonable extension of time will be granted on the application of the contractor. But no claim for monitory compensation will be entertained under any such circumstances for which a no claim undertaking has to be furnished by the contractor in the prescribed proforma along with the application for extension of time submitted by him.

39.
No contractor will be permitted to furnish their tenders in own manuscript papers.

40.
Every tender is expected before quoting his rates to inspect the site of proposed work. He should also inspect the quarries and satisfy himself about the quality, availability, of materials, medical aids, labour and food stuffs etc, and the rates should be inclusive of all those items of works. In every case the materials must accompany with the relevant specification and samples of stones metals chips etc, and order materials to be used are to be deposited in sealed bags duly labeled noting the name of quarry under dated initials by the tenderer for approval of the Collector, Ganjam & Project Director, DRDA, Ganjam.

41
Government will not however after acceptance of contract rate pay any extra charge for lead or any other reasons in case the contractor is found later on to have misjudged the materials available.

42.
All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by the Block Development officer (Mentioned in Col. 2), before they are used on work.

43.
The tenders containing extraneous conditions not covered by the tender call notice are liable for rejection.

44
All the tenders received will remain valid for a period of ninety days from the date of receipt of tenders. The period of validity can also be extended if agreed to by the Department and the contractor.

45
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing Building if found necessary and bear the entire cost of such test.

46.
Tenderers are required to submit (a) a list of works in their hand in the prescribed proforma herewith (b) List T&P (c) List of works executed along with the tender.


a)
I/We do hereby certify that at present the following works are in my/ our hand

	Sl. No
	Particulars of works now in hand
	Amount of each Works
	Period in which the work is stipulated to be completed (in month)
	Approximate value of work done against each work on the date of submission.
	Department under which the work is being taken on tenders

	
	
	
	
	
	



b)
I/We do hereby certify that the following tools and plants machineries and vehicles are in my/our possession in working order.

	i)
	
	
	
	

	ii)
	
	
	
	

	iii)
	
	
	
	

	iv)
	
	
	
	

	v)
	
	
	
	

	vi)
	
	
	
	

	vii)
	
	
	
	

	viii)
	
	
	
	


c)
I/We do hereby certify the following works have been executed by me/us in the past.

	Sl. No
	Particulars of works already executed
	Approximate amount of each work
	Name of Deptt. under which the work is being done
	Period of commencement and period of completion
	Whether the works were completed in stipulated period

	1.

2.

3.

4.

5.

6.

7.


	
	
	
	
	


47.
All reinforced cement concrete works lintels, column beam, chajja, Roof slab and other such works should be finished smooth and no extra charges for plastering if required be paid by the department.

48.
The tender shall bear cost of various incidental sundries and contingencies necessitated by the work failing of within the following or similar category.

a)
Rent royalties other charges of materials octroi duties all other taxes including sales tax, ferry/tools conveyance charges and other cost on account of land and building including temporary building required by the tenderer for collection of materials storage housing of staff or other by the tenderer for purpose of the work. No rent will however be payable to Government for temporary occupation of land or owned by Government at the site of the work.

b)
Labourers camp or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the satisfaction or local health authorities.

c)
Suitable water supply including pipe water supply whenever available for the staff and the labour as well as for the work.

d)
Fees and dues levied by the Municipal Canal or water supply authorities.

e)
Suitable equipments and wearing apparatus for labour engaged in risky operations

f)
Suitable facing barriers signals including paraffin and electric signals where necessary at works and approaches in order to protect the public and employees from accidents.

g)
Compensation including cost of suit for injury to persons or property due to neglect of any major precautions and also sums which may become payable due to operation of workmen compensation etc.

h)
The contractor has to arrange adequate lighting arrangements for night work wherever necessary at his own cost.

i)
The contractor has to arrange all the building materials including equipments required for undertaking under required piles foundation for starting the work.

49
2% (Two percent of gross amount of the bill be deducted towards income tax from the contractor’s bills)

50.
Where it will be found necessary by the department the Officer-in-charge of the work shall issue an order book to the contractor to be kept at the site of the work with pages serially numbered. Order regarding the work whenever necessary are to be entered in this book by the Officer-in-charge of P.R. with their dated signatures and duly noted by the contractor or his authorized agent, with their dated signatures. Ordered entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the department. The order book shall be the properly of the Department and shall not be removed form the site of work without written permission of the Collector, Ganjam & Project Director, DRDA, Ganjam./ concerned Block Development Officer.

51.
The contractor shall make requisition of claim book from the date of commencement of the work from the department and shall maintain to proper P.W.D.
form with pages serially numbered in order to record items of work which are not covered by this contract and are claimable as extras. Claims shall be entered regularly in this book under the dated signatures of the contractor or his duly authorized agent at the end of each month. A certificate should also be furnished along with these claims to the effect that beyond this claim entered in the book, the other claims up-to-date. If any month there is no claims to record, certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should give as for as possible the quantities and as  well as total amount claimed the claim book must be submitted by the contractor regularly by 30th/ 16th days of each month for orders of the Engineer-in-charge or competent authority. Claims not made in this manner or the claims books not maintained from commencement of the work are liable to be summarily REJECTED. The claim book is property of the P.W.D. and shall be finally surrendered by the contractor to the Collector, Ganjam & Project Director, DRDA, Ganjam / BDO concerned after completion of the work before decision of the contract by the department whichever is earlier for record.

52.
Over and above to these conditions the terms and conditions and rules & regulations as laid down or Orissa Detailed Standard Specifications and Orissa P.W.D. code are also binding.

53.
Under no circumstances interest is chargeable for the dues or additional dues, if any payable for the work.

54.
The date of issue of the notice to the contractor to attend to concerned Panchayat Samiti for signing the agreement shall be treated as the date of commencement of work.

55
The tenderers are required to pay royalties of all materials as per the rate prescribed by State Govt. from time to time. They are also required to produce receipt duly obtained from the authorities concerned at the time of each payment in proof of such payment of royalties to the Govt. as per the actual quantities of materials used in a particular work. In case the contractor fails to produce such receipts, the cost of royalties of all such materials will be recovered from the contract bills at the rates prevailing and prescribed by the Govt. and the same will be remitted to Govt. on behalf of the contractor and in such case of recovery, no claims whatsoever will be entertained.
56.
Numbers of tests as specified in IRC/ MOST/ I.S.I./ Specification required for the construction of roads/ Bridges. Building or any structural works will be conducted in any Govt. Rest House/ Depttal. Laboratories/ reputed materials testing laboratory as to be decided by the Engineer- in charge. Testing charges including expenditure for collection/ Transportation of samples/specimen etc, will be born by the contractor. The collection of samples and testing are to be conducted both prior to execution and execution as may be directed by the Engineer-in-charge and on both the connected the cost shall be borne by the contractor.

Amendment of F-2 and Lumpsum Contractor forms
57.
Before issue of the above materials to him, the contractor shall furnish Bank guarantee of any of the Nationalized Banks for a sum of equal to the cost of materials. The Bank guarantee should be valid for the entire period of agreement. The same may be refunded to the contractor only after the materials supplied to him are fully utilized in the work and cost there of recovered from his bill in full or lift the materials partly utilized the unutilized materials are returned by him to the Deptt.. in full and in good condition and receipt thereof duly acknowledge by the concerned Department Officer. (As per U.O.R. No.276 dtd.10.4.93 of Finance Deptt.and No.13653 dt.5.6.93 of Works Deptt.).

58.
in F-2 Lump Sum and P.H. Engineering contractor from the following shall be incorporated as new clause as 18 ©  of F-2 contract, clause-3 © of the Lump sum contract and clause 19 © of P.H. contract form.

59.
The contractor shall abide by the fair wages clause of the contract together with latest revised labour rates and such other statutory increases by Government from time to time for which no claim or compensation what –so ever shall be entertained.

60.
The contractor will not claim anything in any shape what-so-ever from the Government, if the work is curtailed or stopped at any state either for want of funds or due to any other reasons.

61.
The tenderers should write their full address in which they can be made corresponded on the envelope and arrange for receipt of the letters from the department, if temporally absent from the said the address. This office will not be responsible if letters sent to them returns undelivered due to their absence.

62.
If the tender backs out from the office before acceptance of the tender by the competent authority penal implication for forfeiture of E.M.D. will be levied and the tenderer is to be abide for the same and he is to quote his rate accordingly.

63.
The tenderer should not write anything on the unnumbered/blank pages of this schedule. Writing anything in such pages shall make the tender liable for rejection. The contractor has to produce the original bills from the aforesaid manufactures in support.

64.
An affidavit is to be furnished by the contractor at the time of submitting of tender about the authentication of tender documents including Bank Guarantee.

65.
Additional performance security shall be deposited by the successful bidder when the bid amount is seriously unbalanced i.e. less than the estimated cost by more than10% then he has to deposit the differential cost between 90% of the estimated cost and the bid amount i.e.(90% of estimated cost (-) bid amount) towards additional performance security in shape of Post Office Saving Bank Account/ National Saving Certificate/Postal Time deposit Account/KIssan Vikash Patra/ Deposit Receipt of scheduled Bank as per the provision laid down vide works Deptt. Letter NO.1220/W dt.19.1.2004

(Total Sixty five items only)

SPECIAL CONDITION
1
Machinery like concrete mixture, vibrator & Road roller etc, may be supplied subject to availability and on receipt of the application from the agency or contractor. In such case the agency is to submit proper receipt only after which machinery will be supplied.

2.
Department T & P/ Machineries should be returned as soon as instructed by B.D.O. concerned.

3.
No extra item/ quantity should be executed by the agency. IN unavoidable circumstances, written permission of Collector, Ganjam & Project Director, DRDA, Ganjam should be taken before taking up such items.


4.
Incase, any imperfection (any part of work) not completed in accordance with the contract) becomes apparent in the work within 3 (Three) years from the date of final certificate of completion, the contractor shall make the same good at his own expenses  or in default the Engineer-in-charge may cause the same to the made good by other workman and deduct the expenses from the security deposit and the contractor shall liable to pay any part of the expenses not so recovered by the Engineer-in-charge or concerned authority.
SPECIAL CLAUSE

a) All stock and store materials like cement, steel, Maxphalt paints etc, are to be arranged and supplied by the contractor himself as per I.S. specification subjected to approval quality by the Engineer-in-charge.

b) No monetary claim or compensation of any kind what so ever will be entertained by the Department nor this can be termed as a plea by the Contractor to apply for extension of time to complete the work ( This has been given effect form-1-4-96)


The machineries as and when required for execution of work should normally be arranged and supplied by the contractor himself. However machineries may be considered for supply by the Department on pre-requisition of the contractor in writing not less than one month before the date of engagement subject to availability of machineries in good condition in the department. at the discretion of the Divisional officer and at the hire charges fixed by the department from time to time.

c) NO cement will be supplied by the department and the contractor has to procure cement of approved quality as specified in the agreement at his own arrangement and produce the cash vouchers in support thereof in token of actual transaction without scope for reimbursement of extra cost involved if any.
d) Payment will be made on receipt of bills in complete shape by the authority subject to availability of funds under respective head of account. The department is not liable for payment of any compensation for delay in payment of running /final bill. Non payment of bills due to contingency if any, during the course of execution of works shall not be treated as a bar for suspending the work.

e) The work is to be completed within the time limit prescribed in the Call Notice. The agreement will stands cancelled on the last day of the financial year. NO extension of time to this effect will be granted beyond last date of the financial year.

f) Additional performance security shall be deposited by the successful bidder when the bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an event the successful bidder will deposit the additional performance security to the extent of the differential cost of the bid amount and 90% of the estimated cost in shape of post office Savings Bank/ N.S.C./P.O.T.D./ K.V.P./ deposit receipt of schedule Bank.

g) The tenderer should furnish E.M.D. & other required documents separately for each work failing which their tender will not be considered.

h) The works under PH and EI relating to building are to be executed as per approved specification and direction of the Engineer in charge.

DEDUCTION OF SALES TAX


Orissa Sales Tax @ 4% will be deducted from the bill.
UNDERTAKING


I hereby undertake not to claim any compensation if the quantity of works is curtailed for want of allotment or any other reason what-so-ever if such curtailment be necessary in course of execution.


SIGNATURE OF THE tenderer

       APPROVED









Project Director, DRDA, Ganjam









�











CONTRACTOR

Project Director, DRDA, Ganjam

